Barrington Public Library MOB conversion to Library

Date: 10/24/23



ect Costs:			Notes:
Land:			
Purchase		\$1,100,000	
Survey - Boundary and Topo		\$0	
Geotech investigation, Borings + test	pits	\$0	
Other		\$0	
	Sub Total _	\$1,100,000	
Soft Costs:			
Feasibility (fundraising)		\$0	
Consulting (fundraising)		\$0	
Impact studies		\$0	
Architecture,	4.50%	\$95,968	Structural not req. + MEP is DB
A/E fees Phase 2	2.00%	\$42,652	
Civil Engineering	0.00%	\$0	
Permit preparation		\$0	
Permits & Impact Fees		\$0	
Legal Fees		\$5,000	
Construction Interest		\$0	
Financing Fees		\$0	
Builders Risk Insurance		\$0	
Bond /LOC.		\$0	
Owner Contingency		\$250,000	
Cwild Contingency	Sub Total	\$393,620	
Construction		φοσο,σ2σ	
Building Construction		\$1,737,711	Bauen Budget- incl \$80k CM contingeno
Construction Materials Testing		\$5,000	Badon Badgot mor wook ow contingone
IBC Special Inspections		\$5,000	
Add for Roof replacement		\$83,720	
Add for HVAC replacement		\$301,184	
Utility Costs/Fees		\$0 \$0	
Othicy Goots/1 Geo		ΨΟ	
	Sub Total _	\$2,132,615	
Furniture, Fixtures & Equipment			
Furniture		\$75,000	
Phone System		\$5,000	
Computer Systems		\$5,000	
Security Systems		\$10,000	
Equipment		\$10,000	AV for meeting room
Moving		\$15,000	
Specialties		\$0	
Other		\$0	
	Sub Total _	\$120,000	
	Cost Total _	\$3,746,235	
	ECT BUDGET		